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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

INTERDEPARTMENT CORRESPONDENCE

- FILE: STP-001-5(47); Cobb County OFFICE: Urban Design
: SR 3/US 41 Cobb Pkwy ‘

From Paces Mill Rd to Akers Mill Rd :

PI No. 721152 DATE: June 27, 2007

FROM: games B. Bu_chan, P.E., State Urban Desi gu'Engineer'
TO: Genetha Rice-Singleton, Assistant Director of Preconstruction
SUBJECT: Request for Location and Design Approval

- Description and Project Proposal: The approved concept consisted of widening SR 3/ US 41/

Cobb Parkway from Paces Mill Road to [-285. The roadway was approved to be widened to
eight 12-ft lanes (four in each dlrectlon) with a 20-ft raised median. The length of the approved
proj ject was 1.5 miles.

Concept’ Approval Date: Original Cbncept was approved on June 18, 1987 and a revised
concept was approved on May 13, 1988, It was again revised and approved on February 1,
2005. _

Concept Update: The two updated features on the Revised Concept Report were the Typical
Section and the Logical Termini.

Due to changes in the traffic patterns and traffic volumes on SR 3/ US 41, it was recommended
that the proposed typical section for Cobb Parkway be reduced from eight to six lanes. The
proposed typical section would include six 12-ft travel Janes with a 20-ft raised median, urban
shouiders with curb and guiter, a 5-fi sidewalk along the east side of US 41, and a 12-fi multi-
use path along the'west side of SR 3/US 41. ‘

Since approval of the original concept under project FR-001-5(34), P.1. No. 721150, SR 3/ US
41 has been widened between Akers Mill Road and 1-285 from four lanes to eight lanes. The
* northern terminus of this project (P.1. No. 721152) will therefore be Akers Mill Road. The
project begins at MP 0.29 and ends at MP 1.13. The project length is approximately 0.84 miles.
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Environmenta! Assessment and Reassessment Approval Date: A Categorical Exclusion with
Programmatic 4(f) was approved on December 23, 1997 for P.I. Nos. 720125 and 721152, A re-
evaluation for P.I. No. 721152 was conditionally signed on May 18, 2007 with a commitment to
run an advertisement in the newspaper regarding PM 2.5 Determination.

Publlc Involvement
¢ Public Hearing Open House: November 18, 1992.
Hearing Results:
o A total of 31 comments were received. Of those commenting, 10 gave general -
support, 9 were opposed, and 12 were eIther uncommitted or conditionally

supported the project.
-0 The Public Hearing Transcnpt did not identify any public officials who may have
attended.
o The following points of concern were raised at the Public Hearing:
. 1. Tt was requested that sidewalk be added to both sides of Cobb Parkway
2. Itwas stated that no widening should occur north of Spring Road where Auto
_ dealerships were located.

3. Comments were made that the project would adversely affect retail sales to
merchants in the project corridor, due to the limited left turn access to and
from adjacent businesses.

4. Ttwas stated that the two left turn lanes from Cobb Parkway onto Galleria
Drive would back up traffic through the I-285 interchange and, therefore, it

- should not be implémented. '

5. Concern was expressed thit the proposed roadway modifications in front of
Cumberland Mall would not adequately handle access into the mall.

6. Concern was expressed over the apparent loss of business parking at
Cumberland Festival Shopping Mall.

7. Itwas a concern that there would be insufficient access to Akers Mill Square
Shopping Center and there would be a loss of both parkmg and landscaping
areas adjacent to this development.

8. It addition to the proposed projects, it was asked that the Department also
widen Spring Road. '

‘Responses to Comments:
1. Sidewalks were added and a multi-use path from Akers Mills to Mt. Paran
- Road was included. This path will tie to the Chattahoochee River walk.

2. Widening Cobb Parkway to the north beyond Spring Road is not within the
scope of this project.

3. Left turns will be provided through the use of signalized intersections and/or -
median cuts with exclusive left turn lanes at ma]or crossroads and existing
street access points.

4. Comment is not applicable to this proj ect outside proj ject limits.

3. Comment is not applicable to this project, outside project limits.

6. Comment is not applicable to this project, outside project limits.

7. There is a loss of parking and landscaping on the portion of parcels 13, 14, 16

and 18 which face SR 3/ US 41/ Cobb Pkwy. The existing three driveways
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from SR 3/US 41/ Cobb Pkwy. which give direct access to Akers Mill Square
Shopping Center will remain. '
8. Widening Spring Road is beyond the limits of this pro;ect
e Public Information Open House: None
Consistency with Approved Planning: - :
The design description as presented herein and submitted for approval is consistent with the
approved Revised Concept Report dated February 1, 2005.

_ Recommendations: Recommend that the location and design for the project be approved and
that the attached Notice 'be approved for advertising.

RECOMMEND: ﬁ Z

: B’gﬂéf&r of Prﬁnstruqtion
approvE (O 2§ JZZ 7 7 i (b /07
Chief Engineer / Date of Approval
IBB:AS_W:mgcA‘gdK
Attachments:

» Sketch Map
e (Cost Estimate
.# Notice of Location and Design Approval
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=-ta11 Estimate: Cost Estimaie Report
Estimate Report for file “721152 2006-08- 2006“

Page1of3

action MAJOR STRUCTURES

httpz//tomcat2.dot.state .gqnus/DetailsEstimatefPrintEsﬁmmeReport.js;ﬁ

Ttem Number | Quantity | Units | Unit Price Item Description Cost
~_ 500-3107 1500 [ 416,54 CLASS A CONCRELE, RETAINING WALL 624810.00
¥ 5311-3000 20000 iB ©.83 ___ |BAR REINF STEEL 16600.00
Y ’ Section Sub Total:| $641,410.00
‘ection GRADING AND DRAINAGE
Ttem Number | Quantity | Units | Unit Price Item Description Lost
210-0100 1 LS 315000.00  |GRADING COMPLETE - ST/ 001-5{47) 315000.00
550-1180 2135 LF 45,00 ORM DRAIN FIPE, 18 IN, H 1-10 86075.00
550-1240 _ 1500 LF 52.00 STORM DRAIN PIPE, 24 IN, H 1-10 78000.00
550-1300 500 LF 57.0C STORM DRAIN PIPE, 30 IN, H 1-10 33500.00
550-1360 350 LF 80.00 ETORM DRAIN PIPE, 36 1N, H 1-10 2E000.00
550-1423 125 LF 100,00 |STORM DRAIN PIPE, 42 IN, b 20-25 12560.00
"~ 550-4218 1 EA 850.00 FLARED END SECTION 18 I, STORM DRAIN B50.00
550-4224 4 E 800,00 . |FLARED END SECTION 24 IN, STORM DRAIN 360000
5504236 ] EA _-1016.05 FLARED END SECTION 36 IN, STORM DRAIN 2032.10
5504242 1 EA 1262.87 FLARED END SECTION 42 N, STORM DRAIN 1362.87
668-1100 ) EA 2065.00 CATCH BASIN, GP 1 123900.00
£68-1110 30 LF 203.88 ICATCH BASIN, GF 1, ADDL DEPTH 6115.40
£68-2100 15 EA 2900.00 DROP INLET, GP 1 43500,00
£66-4300 2 EA 2500.00 ISTORM SEWER MANHOLE, TP 1 - 5000.00
£68-4311 1 IF 250,00 . [GTORM SEWER MANHOLE, TP 1, ADDL DEPTH, £L.1 250.00
Section Sub Total $749,586.27
- iection BASE AN D PAVING
Ttem Number | Quantity | Uniis | Unit Price TItem Descripiion Cost
310-1101 20627 N 31.00 CR AGGR BASE CRS, INCL MATL 918437.00
402-1812° 1906 ™ 91.00 i‘ﬂﬁ,“? ASPH CONC LEVELING, TNCL BTTON MATL 172900,90
‘ ) 402-3121 7155 ™ 92.00 g&?ﬁ H CONC 25 1 SUPERPAVE, GP 1 OR 658260.00
. ) AECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2
| 402-3130 6708 ™ g92.00 ONLY, INCL BITUM 617136.00
- ; RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR .
402-3190 5_153 ™ | 104.00 > TNCL BITUM . _ 535912.00
413-1000 5060 Gl 3 .40 BITUM TACK COAT 12144.00
Section Sub Totall$2,914,789.00
section CONCRETE WORK
Ttem Number | Quantity | Units. Umt Price Item Description GCost
441-0104 E000 SY 31.00 [CONC SIDEWALK, 4 IN 248000.00
441-0740 1G22 ST 28.53 CONCRETE MEDIAN, 4 IN 39157.66
441-0748 o) &Y 32.00 CONCREIE MEDIAN, 6 IN 28800,00
441-6222 8875 LF 16.00 CONC CLURE & GUTTER, 8 IN X 30 1N, TP 2 142000.00
441-6740 2500 1F 13,00 CONC CLURB & GUTTER, BIN X 201N, TP 7 47500.00
500-0100 375 SY 4,50 GROOVED CONCREIE 1687.50.
T 500-3200 [ oY 443,79 CLASS B CONCRETE 26627.40
511-1000 500 LB .83 BAR REINF STEEL 215,00
Section Sub Totali] $524,187.56
Section SIGNING AND STRIPING
Ttem Number | Quantity | Units) Unit Price Item Description Cost
615-1200 600 LE 14,32 CIRECTIONAL BORE - 859200
635-1032 255 SF 30.00 HIGAWAY SIGNS, TP 2 MATL, REFL SHEETING 1P 6 7650,00
§39-4004 20 EA 79060.00 STRAIN POLE, TP TV 158000.00
647-1000 1 15 " 60000.00 TRAFEIC SIGNAL INSTALLATION NG -1 50000.00
647-1000 1 s 60000.00 TRAFFIC BIGNAL INGTALLATION. NO -2 60000.00
. 647-1000 1 15 60000.00 TRAFFIC SIGNAL INSTALLATION NO -3 6000000
J 647-1000 1 tS 6000000 TRAFFIC SIGNAL INSTALLATION NO -4 50000.00
T 647-1000 1 TS G000D.00 TRAEFIC SIGNAL INSTALLATION NO -5 60000.00
i G64/-2140 6 EA 1302.99 PULL BOX, PB4 7817.94
547-2150 5 EA 1756.08 PULL BOX, PB-5 8780.30
653-0120 160 EA 88.00 T ERMOPLASTIC PYUMT TARKING, ARROW, 10 2 14080.00
653-0210 10 "EA 105,24 THERMOPLASTIC PYMT MARKING, WORD, TP 1 1012.40
. 8/1072006
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[THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, WHITE

Page Z of.

653-1501 28000 LE 0.42 11760.00
653-1502 10400 LE 0.43 EIiERMOPLASTIC SOLID TRAF STRIPE, 5 IN, YELLOW 43568,00
653-1704 800 Ir 3.68 HERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE 2044.00
653-1804 10000 LE 1.74 [THERMOPLASTIC SOLID TRAF STRIFE, B IN, WHITE 17460.00
653-3501 22000 GLE 0.29 HERMOPLAGTIC SKIP TRAF STRIPE, 5 IN, WHITE £360,00
- 654~1001 53 A 5.00 RAISED PVIMT MARKERS TP 1 250,00

654-1003 800 EA 6.25 RAISED PVIAT MARKERS TP 3 5000.00

T 682-6233 4400 LF 5.00 COROULT, NONMETL, TP 3, 2 IN 2200008
935-1113 5000 w 1.87 gf;gfgﬁ PLANT FIBER OPTIC CABLE, LODSE TUBE, 9350.00
§35-3103 5 ER, 750.00 FTBER GPTIC CLOGURE, UNDERGROUND, 24 FIBER 3750.00
935-4010 P EA 41.38 FIBER OPTIC SPLICE, FUSION - 1830.72 °
935-6562 5 €A 1595.00 'E)_(TS[N gLRgAL TRANSCEIVER, DROP AND REPEAT, 1310 7975.00
935-5000 1 3 4700.00 TESTING 200,00

Section Sub Totel] $603,130.36
Section GUARDRAIL : .

Item Number | Quantity | Units | Unit Price Item Description Cost
641-1200 1000 LF 45.00 GUARDRAIL, TP W__ 45000.08
641-5001 3 EA _ 550,00 GLUARDRAIL ANCHORAGE, TP 1 1100.00 -
641-5012 2 EA 1500.60 GUARDRAIL ANCHORAGE, TP 12 3500.00

Section Sub Total:] $49,700.00
Section TRAFFIC CONTROL AND MOBILIZATION

Item Number | Quantity | Units | Unit Price Iem Description _Cost
150-1000 1 is 2500000,00 _[TRAFEIG CONTROL - STP-U01-5(47) S500000,00
' : Section Sub Total:l%$2,500,000.0(

Section LANDSCAPING AND EROSION CONTROL

Item Number { Quantity | Units | Unit Price - Iteam Description Cost
J 163-0232 5 AC 525,00~ |[TEMPORARY GRASSING 3465.00
( 163-0240 122 TN 203.73 FULCH - 24855.06
: 163-0300 6 EA 1807.21 CONSTRUCTION EXIT ] 10843.26
| [ iss-go1o 3705 1F 1.08 MAINTENANCE OF TEMPORARY SILT FENCE, TP A 4001.40
165-0030 5645 F 1.31 RATNTENANCE OF TEMPORARY SILT FENCE, TP C 11324.95
165-0101 6 EA 470.63 TAINTENANCE OF CONSTRUCTION EXIT __ 2823.78
167-1000 2 EA 370000 - [WATER QUALITY MONLTORING AND SAMPLING £400.00
167-1500 36 Ma 811,79 FWATER CUALITY INSPECTIONS 3282444
171-0030 3705 iF 1.58 TEMPORARY SILT FENCE, TYPE A 7335.50
171-0030 3645 3 3.36 TEMPORARY ST T FENCE, TYPEC. 2904720

603-1024 5 SY 81.71 ISTN PLAIN RIP RAP, 24 IN 408.55

603-7000 5 Y "5.00 PLASTIC FILTER FABRIC 25.00
700-6810 3 AC 540.46 {PERMANENT GRASSING 5547.04
700-7000 - 20 ™ 100.00 PGRICULTURAL LIME 2000.00

7007010 i7 GL 22.50 LIQUID LIME 382.50
F00-8000 8 n 335.00 lFERTILIZ ER MIXED GRADE 2680.00

700-8100 330 i 2.15 {FERTILIZER NITROGEN CONTENT 709,50

' Section Sub Total:] $143,673.58
[Section MISCELLANEQUS ITEMS .

Ttem Number | Quantity | Units | Unit Price Jtem Description Cost
153-1300 1 EA #5000.00 FIELD ENGINEERS OFFICE TP 3 85000.00
634~1200 50 EA 93.27 RIGHT OF WAY MARKERS 466350 ]

Section Sub Totald $89,663.50

Subtotal Construction Cost . $8,216,140.37

ERC Rate 10.0 %

P
i

“_nflation Rate 0.0 % @ 0.0 Years

$821,614.04
$0.00

http:!/tomcat?..dot.state.ga.usIDetaﬂsEsﬁmate/P:intEsﬁmateReport.jsp _

- Total Estimated Cost: $8,216,140.2

| 8/10/20( .
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 Total Construction Cast _ $9,037,754.40 o
' Right Of Way $4,129,805.00 A
N Relmb. Utilities _ $200,000.00
)

Grand Total Project Cost  $13,367,559.40.

tp:/ftomeat2.dot.state. ga.us/DetailsEstimate/PrintEstimateReport jsp- . /1012006




NOTICE OF LOCATION AND DESIGN APPROVAL
STP-001-5(47), Cobb County |
P. 1. No.721152

~ Notice is hereby given in compliance with Georgia Code 22-2-109 that the Georgia Department
of Transportation has approved the Location and Design of this project.

F .
The date of location approval is __~~/{/ Ly Qa 200 7
. J

This project is located in Cobb County and in Land Lots 948, 978, 979, 1015, 1016, 1017, and
1018, Land Distn'ct 17, Second Section, GMD 1568.

The project is along SR 3/ US 41 Cobb Parkway from Paces Mill Road (MP 0.29) to Akers Mill
Road (MP 1.13). The project length is approximately 0.84 miles. This project consist of
" widening the existing road to provide a proposed typical section of six 12-ft travel lanes with a
20-ft raised median, urban shoulders with curb and gutter, a 5-ft sidewalk along the east side of
SR 3/US 41, and a 12-ft multi-use path along the west side of SR 3/ US 41.

The Construction will consist of alighment changes, adding turn lanes, lengthening existing turn
lanes, adding traffic signals, upgrading existing traffic signals and coordination of traffic signals.
Additionally, all intersections will be upgraded to meet ADA requirements.

Drawings, maps, or plats of the proposed project, as approved, are on file and are available for
public inspection at the Georgia Department of Transportation:

Jeff Woodward
jeffwoodward(ddot.state.ga.us’
862 Barnes Mill Road
Marietta, Georgia 30062
T70-528-3238

- Any interested party may obtain a copy of the drawings or maps or plats or portions thereof by
paying a nominal fee and requesting in writing to:

‘James B. Buchan, P.E.
Office of Urban Design
ben.buchan@dot. state ga.us
No. 2 Capitol Square
Atlanta, GA 30334-1002
404-656-5447

Any written request or communication in reference to this project or notice SHOULD include
the Project and P.I. Numbers as noted at the top of this nofice.




